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Statement of Work 

I. Title: CAMD Air Emission Programs On-line Data Publication Tool 
Contractor: Eastern Research Group (ERG) 
EPA Contract No. EP-D-11-006 
Work Assignment No. 5-06 

Work Assignment Contracting Officer's Representative (WACOR) 
Clara Funk 
US Environmental Protection Agency (EPA)/Clean Air Markets Division 
202-343-9622 
Email: funk.clara@epa.gov 

II. Background 
Technical Advisor: Cynthia Walke, Clean Air Markets Division; 202-343-9194 

EPA's Clean Air Markets Division (CAMD) in the Office of Air and Radiation manages multi­
pollutant air emissions regulatory programs, including the Acid Rain Program, the Clean Air 
Interstate Rule, and the Cross State Air Pollution Rule. Under these programs, air pollutant 
emissions data and information from power generating facilities are collected, analyzed and 
disseminated to the public through our Air Markets Program Data (AMPD) web application; 
environmental data are collected through our CASTNET and L TM programs and are 
disseminated on our websites; and data and analyses are presented in our annual progress reports. 

Through existing annual progress reports (currently available in HTML and print-formatted PDF 
on EPA's "Airmarkets" website), CAMD provides to the public, emissions, compliance and 
allowance data, and human health and environmental data and analyses. Currently, raw 
emissions data are available to the public through CAMD's AMPD, and calculations of data 
must be performed by the public or by CAMD before publishing in these annual reports. The 
work to be performed under this work assignment involves providing support to CAMD to 
characterize and quantify air pollutant emissions and assemble for publication the latest available 
information on air pollutant emissions factors and speciation profiles. Additionally, contractor 
assistance will involve analyses, and supporting the design, development and refinement of 
existing on-line emissions software to visually distribute emissions data. This software will be 
customized to be used as an on-line communication tool consisting of static and dynamic visual 
displays with contextual supporting documentation, and will include and expand upon 
information in existing progress reports, enriching CAMD's communication and outreach to the 
public by increasing the accessibility and enhancing the understanding of CAMD's data. This 
tool will improve the products formerly known as CAMD's progress reports, the timing of the 
availability of CAMD's data, and will reduce the workload of CAMD staff to make available 
data, information and analyses. 



All products of this order shall be in accordance with the EPA' s guidelines and standards for web 
development and design. All files/deliverables shall either be e-mailed or sent via other internet 
protocols (e.g. File Transfer Protocols), when possible, as determined at the time through 
technical direction (TD) by the W ACOR. Files shall be created in a format that is appropriate to 
the type of information/deliverable. Printed deliverables will be sent to the W ACOR, as 
requested. All copies of financial reports of expenditures shall be sent to the project manager 
either in print or via e-mail. 

All materials developed under this task order shall meet EPA printing, graphic design, and 
electronic and Internet-publishing requirements, as well as government-wide paper, style, and 
color requirements as specified by the US Government Printing Office and the Joint Committee 
on Printing. All web specific materials developed shall be in a format that is consistent with 
current EPA and CAMD template standards, and/or, standards that are consistent with previously 
developed products. All materials developed under this order are the property of EPA; the 
contractor may not claim copyrights. 

III. Tasks: 
The contractor shall, through Technical Direction (TD) by the W ACOR: 

• Meet with CAMD either in person or via conference call/webinar to determine CAMD's 
requirements and to develop a schedule of deliverables as determined and agreed upon in 
this meeting. 

• If unfinished, complete development of the on-line tool and assist with posting online. 
Once complete, then provide ongoing support to enable CAMD to update or modify the 
content of the on-line tool to accommodate changes in data, information and/or analyses, 
or when additional programs or pollutants become the responsibility of CAMD to 
monitor, report, or regulate. 

• As part of the development of new material, the contractor shall create static and/or 
interactive visual displays including but not limited to maps, charts, graphs and tables to 
be included in this customized software application, to effectively disseminate CAMD's 
data, information and analyses formerly presented in annual progress reports, and/or 
additional data, information and analyses developed as a result of discussions or meetings 
with CAMD, and/or resulting from new EPA programs. The contractor shall, when 
deemed appropriate by the W ACOR through TD, use previously developed visual 
displays instead of developing new ones. 

• Possible additional tasks, if requested by TD by the W ACOR, include but are not limited 
to: developing and updating datasets in Oracle or other database management systems; 
performing database or statistical analyses of data to use as content for visual displays 
and supporting documentation and; formatting content of the newly developed on-line 
tool into a printable pdf to be used as an archive of data, information, analyses, and 
program results. 

Technical Details: 
The following points apply to all Web based products: 



• 
• 

• 

• 

• 

• 
• 
• 
• 
• 

• 

• 

All deliverables must be thoroughly checked and edited for errors . 
In addition to designs and/or graphics the Contractor creates, the Contractor shall 
consider designs and/or graphics created by the W ACOR and incorporate them as 
requested through TD by the W ACOR. For designs/graphics, the Contractor shall 
present mockups. 
Navigational schemes shall account for future expansion of the web-based tool and pages 
and shall use standard HTML, Java and/or JavaScript when practical, or other programs 
as recommended by the contractor and approved through TD by the W ACOR. In 
particular, designs shall maximize the ease with which CAMD staff can make global 
changes to coding, or make additions to the on-line tool. If and when requested through 
TD, the contractor shall provide instruction to EPA staff to manipulate features of the on­
line tool. 
All web pages or tools shall take into consideration known EPA standards such as the 
new content management system (Drupal) when being designed or developed. 
All designs and/or graphics and/or tools shall use all available means to maximize the 
site's usability by disabled people and shall, at a minimum, comply with standards issued 
under section 508 of the Rehabilitation Act. 
Designs and graphics shall be optimized for the standard EPA recommended resolution . 
The contractor shall use the most current approved EPA templates . 
Server side includes, proprietary attachments, or add ons are not permitted . 
Use of vendor names is prohibited. (includes HTML Generator names.) 
Provide an easy and straightforward navigational structure. Documents, pages and tools 
shall be designed to minimize users' reliance on the navigational aids (e.g., back and 
forward buttons, history lists). 
All web pages, web based tools, or documents shall include metadata coding, where 
applicable. 
All designs shall conform to EPA Web publishing standards as published in EPA's Web 
Guide. Designs shall also conform to all other applicable EPA standards. 

IV. Schedule: 
The contractor and the W ACOR will communicate to discuss concepts and goals and establish 
schedules for further meetings and deliverables. The W ACOR and the contractor will converse, 
either by phone or by e-mail , at least once a month to review progress of tasks and deliverables. 


